

NEWLY AWARDED CONTRACT DETAILS (after Dec. 2009)

A. UPGRADATION

1. Civil Contract Packages

Sl. No	Description of Contract	Name of work	Awardee details	Name of Participant	Date of agreement	Initial Contract Price
1	TNRSP 06	Reconstruction of Tsunami affected Bridge connecting Keezhamanakudi - Melamanakudi villages in Kanyakumari District.	M/s. IVRCL Infrastructure & Projects Ltd., Chennai.	1. M/s. IVRCL Infrastructure & Projects Ltd., Chennai. 2. M/s. East Coast Constructions & Industries Ltd., Chennai. 3. M/s. Vijay Nirman Company Pvt. Ltd., Chennai.	03.03.2010	Rs. 21,29,66,489

Sl. No	Description of Contract	Name of work	Awardee details	Name of the Participant	Date of Agreement	Initial Contract Price
1.	TNRSP 05A	Construction of Kumbakonam Bypass Extension km 0/0-4/1	M/s.DODLA Engineering, Nellore	1.M/s. Roman Tarmat Ltd, Chennai. 2.M/s. Dodla Engineering, Nellore 3.M/s. J K S Construction Pvt.Ltd., Chennai. 4.M/s.R.K.Construction co., Gujarat 5.M/s.IVRCL Infrastructures & Projects Limited, Chennai.	29.09.2010	Rs.20,79,42.109/-

B. ENHANCED PERIODICAL MAINTENANCE CONTRACT

Contract MC 44

Name of Work: Enhanced Periodical Maintenance of Government Roads in Cuddalore and Villupuram district:
Vridhachalam-Ulundurpet-Villupuram road km 0/0 – 21/4.

Sl.No.	Name of each bidder who submitted the bid	Bid prices as read out during bid opening	Evaluated prices of each bid	Rejected bids and the reasons for the rejection	Name of the winning bidder, and the price it offered. Duration & summary scope of contract awarded
1.	M/s. S.R. & Co. Aruppukottai	10,38,06,857.50	10,38,06,857.50		<p>M/s. S.R. & Co. Arupukottai</p> <p>Rs. 10,38,06,857/-</p> <p>Agt. No. 4/2010-2011 dt. 15.07.2010</p> <p>Duration : 12 months</p> <p>Enhanced Periodical Maintenance of Government Roads</p>
2.	M/s. Gowpath Associates, Chennai-86.	13,57,61,863 Discount of 13% by Modification 11,81,12,820.81	11,81,12,820.81		
3.	Mr. V. Kannan, Puducherry – 11.	13,92,18,494 Discount of 16% by Modification	11,38,15,962.96		
4.	M/s. Shree Durga Constructions (P) Ltd, Salem-636005.	13,11,51,615.60	nil	Non responsive due to shortage of Bid Security validity as per Cl. 17.3 & 17.4 of ITB.	
5.	M/s. Sri. S. Subbiah and Company, Madurai – 625002.	13,44,92,523 Discount of 16.88% by Modification	11,17,90,185.12		
6.	M/s. Boss Infrastructure Pvt. Ltd. Chennai.	12,49,12,846.20	12,49,12,846.20		
7.	M/s. SPL Infrastructure Pvt. Ltd., Chennai-17.	12,32,40,172	12,32,40,172		
8.	M/s. E.K.K. & Co., Perumbvoor, Ernakulam District.	12,46,74,868	12,46,74,868		
9.	M/s. G.V.R. Infra Project Limited, Hyderabad – 500 081.	13,87,05,028	11,47,33,087.88		
10.	Mr. S. Devendiran, Trichy – 13.	11,49,43,478.60 Discount of 2.77% by Modification	11,17,59,544.26		
11.	M/s. BVSR Constructions Pvt. Ltd., Hyderabad-500 001	17,92,89,067 Discount of 24.50% by Modification	13,53,63,245.59		
12.	Mr. K. Velmurugan, Kattumannarkoil,	13,41,73,355 Discount of 15.70% by Modification	nil	Non responsive owing to bid security not given as per Cl. 17.3 & 17.4 of ITB.	
13.	M/s.NAPC Limited, Chennai – 35.	17,02,70,697 Discount of 12% by Modification	14,98,38,213.36		

Contract MC 45

Name of Work: Enhanced Periodical Maintenance of Government Roads in Cuddalore district:
Vridhachalam – Tholudur road KM 0/0 – 2/6 & 6/2 – 10/0

Sl.No.	Name of each bidder who submitted the bid	Bid prices as read out during bid opening	Evaluated prices of each bid	Rejected bids and the reasons for the rejection	Name of the winning bidder, and the price it offered. Duration & summary scope of contract awarded
1.	Mr. S. Devendiran, Trichy – 13.	4,15,36,373.29 Discount of 2.77% by Modification	4,03,86,788.05	--	<p>Thiru. S. Devendiran Trichy.</p> <p>Rs. 4,03,86,788/-</p> <p>Agt. No. 6/2010-2011 dt. 16.07.2010</p> <p>Duration : 12 months</p> <p>Enhanced Periodical Maintenance of Government Roads</p>
2.	M/s R.K. & Sons, Salem	4,76,21,304.40 Discount of 8% by Modification	4,38,11,600.05	--	
3.	M/s. Gowpath Associates, Chennai-86.	4,94,96,515.50 Discount of 14% by Modification 4,25,67,003	4,25,67,003.33	--	
4.	Mr. V. Kannan, Puducherry – 11.	5,07,10,754.40 Discount of 18% by Modification	4,15,82,818.61	--	
5.	M/s. G.V.R. Infra Project Limited, Hyderabad – 500 081.	5,53,26,999 Discount of 15% by Modification	4,70,27,949.32	--	
6.	M/s.NAPC Limited, Chennai – 35.	6,80,97,501 Discount of 13.5% by Modification	5,89,04,338.37	--	
7.	M/s. Devi Constructions Cuddalore.	6,12,70,544.84 Discount of 29% by Modification	4,35,02,087.12	--	

Contract MC 46

Name of Work: Enhanced Periodical Maintenance of Government Roads in Cuddalore district:
Vridhachalam - Tholudur road Km 18/2 – 44/4

Sl.No.	Name of each bidder who submitted the bid	Bid prices as read out during bid opening	Evaluated prices of each bid	Rejected bids and the reasons for the rejection	Name of the winning bidder, and the price it offered. Duration & summary scope of contract awarded
1.	M/s. Gowpath Associates, Chennai-86.	18,60,01,942 Discount of 16% by Modification 15,62,41,631	15,62,41,631.28		<p>M/s Sree Venkateswara Road Constructions Pvt. Ltd., Chengalpattu</p> <p>Rs. 15,34,07,685/-</p> <p>Duration : 12 months</p> <p>Enhanced Periodical Maintenance of Government Roads</p>
2.	M/s. A. Ramanathan & Co., Trichy.	18,45,74,290 Discount of 5% by Modification 17,53,45,575.50	17,53,45,575.50		
3.	M/s. SPL Infrastructure Pvt. Ltd., Chennai-17.	16,76,61,456 Discount of 1.65% by Modification	16,48,95,041.98		
4.	M/s. R.K. Construction Co., Godhra, Gujarat	16,58,09,528	16,58,09,528.00		
5.	M/s. SRC Projects Private Ltd, Salem	17,61,54,443	17,61,54,442.24		
6.	Sree Venkateswara Road Constructions Pvt. Ltd., Chengalpattu	19,03,32,116 Discount of 19.40% by Modification	15,34,07,685.50		
7.	M/s. G.V.R. Infra Project Limited, Hyderabad – 500 081.	18,81,61,906 Discount of 15% by Modification	15,99,37,620.10		
8.	M/s. Rock And Arch Construction (India) Pvt. Ltd., Erode	21,35,70,176	Nil	Non responsive due to shortage of Bid Security validity as per Cl. 17.3 & 17.4 of ITB.	
9.	Mr. I Vetrivel, Madurai	14,82,29,019.06 Discount of 1.17% by Modification	14,64,94,739.56		
10.	M/s. BVSR Constructions Pvt. Ltd., Hyderabad-500 001.	24,69,96,809.40 Discount of 18.02 % by Modification	20,24,87,984.35		
11.	M/s.NAPC Limited, Chennai – 35.	22,90,83,320 Discount of 16.20 % by Modification 19,19,71,822.16	19,19,71,822.16		

Contract MC 47

Name of Work: Enhanced Periodical Maintenance of Government Roads in Dharmapuri district:

Hogenakkal - Pennagaram - Dharmapuri - Thirupathur road km 40/6-48/8 & 50/0-55/0

Sl.No	Name of each bidder who submitted the bid	Bid prices as read out during bid opening	Evaluated prices of each bid	Rejected bids and the reasons for the rejection	Name of the winning bidder, and the price it offered. Duration & summary scope of contract awarded
1.	M/s. Gowpath Associates, Chennai-86.	17,74,02,537.60 Discount of 6% by Modification 16,67,58,385	16,67,58,385.34		<p>M/s. P&C Constructions (P) Ltd., Erode</p> <p>Rs. 15,08,38,651</p> <p>Agt. No.5 /2010-2011 dt. 15.07.2010</p> <p>Duration : 12 months</p> <p>Enhanced Periodical Maintenance of Government Roads</p>
2.	M/s. R.K. Construction Co., Godhra, Gujarat – 389001.	16,99,01,270	16,99,01,270		
3.	M/s. Hindustan Steel works Construction Limited Guindy, Chennai – 32.	16,61,30,778 Discount of 2% by Modification 16,28,08,163	Nil	Non - responsive as per Cl. 27.1 of ITB.	
4.	M/s. Selliamman Constructions Pvt. Ltd., Bhavani.	16,53,94,638.60 Discount of 9% by Modification	15,05,09,121.08		
5.	M/s. SPL Infrastructure Pvt. Ltd., Chennai-17.	16,13,37,400 Discount of 1% by Modification	15,97,24,026		
6.	M/s. JMC Construction Pvt. Ltd., Ameerpet, Hyderabad.	18,71,58,302.91 Discount of 18.45% by Modification	15,26,27,596.02		
7.	M/s. SRC Projects Pvt. Ltd. Salem – 636007	17,25,81,314.10 Discount of 11% by Modification	15,35,65,756.74		
8.	M/s. P&C Constructions (P) Ltd., Erode – 638001.	19,58,94,352.50 Discount of 23% by Modification	15,08,38,651.42		
9.	M/s.NAPC Limited, Chennai – 35.	23,07,88,067.50 Discount of 13% by Modification 20,07,85,618.73	20,07,85,618.73		

2. Construction Supervision Consultancy Services

Sl. No	Description of Contract	Name of work	Awardee details	Name of Participant	Date of agreement	Initial Contract Price
1	SC 4	Supervision Consultancy Services for Construction of Kumbakonam bypass Extension and Reconstruction of Tsunami affected Bridge connecting Keezhamanakudi - Melamanakudi villages in Kanyakumari District.	Mukesh Associates architects & engineers, 3/5, 1 st Floor, Plat Sankaran Street, Mahalingapuram, Chennai – 600 034, India.	<ol style="list-style-type: none"> 1. Mukesh Associates architects & engineers, 3/5, 1st Floor, Plat Sankaran Street, Mahalingapuram, Chennai – 600 034, India. 2. Consulting Engineers Group Ltd., E-12, Moji Colony, Malviya Nagar, Jaipur – 302017, India. 3. Sheladia Associates Inc., 15825 Shady Grove Road, Suite 100 Rockville, MD 20850 USA. 	24.03.2010 Date of Termination 07.07.2011.	INR: 2,58,87,500
2	SC5	Supervision Consultancy Services for Balance work of the Construction of Kumbakonam bypass Extension and Reconstruction of Tsunami affected Bridge connecting Keezhamanakudi - Melamanakudi villages.	M/s. LEA International Ltd, Canada & M/s. LEA Associates South Asia Pvt Ltd., India (JV).	M/s. LEA International Ltd, Canada & M/s. LEA Associates South Asia Pvt Ltd., India (JV).	09.11.2011 Agreement No. 2/2011-12.	INR: 1,02,82,993/-.

B. OTHER CONSULTANCY SERVICES

Institutional Strengthening and Policy Development

Sl. No	Description of contract	Awardee Details	Name of Participant	Date of agreement	Initial Contract Price
1.	Contract for conducting External audit and certifying ISO 9001:2008 for five of the Highways Offices.	M/s. Bureau of Indian Standard, CIT Campus, IV Cross Road, Chennai – 600 118.	1. M/s. Bureau of Indian Standard, CIT Campus, IV Cross Road, Chennai – 600 113. 2. M/s. Bureau Veritas Certification (India) Pvt. Ltd., Park Circle, 1 st Floor, 20, Moores Road, Nungambakkam, Chennai – 600 006.	23.12.2009	INR: 2,46,900/-

Public Private Partnership (PPP)

Sl.no.	Description of contract	Awardee Details	Name of participants	Date of Agreement	Initial contract price
1	Transaction Advisory Services for Feasibility study and possible Public Private Partnership (PPP) of state Roads in the State of Tamil Nadu, India	M/s Ernst & Young Pvt Ltd, In Consortium with L&T Ramboll, Gurgaon,Haryana	1)M/S PriceWater House Coopers Pvt. Ltd with LEA, Associates South Asia Pvt.Ltd., (JV)Chennai	07.07.2010	INR 3,04,00,000/- (Excluding service taxes)

Geographical Information System for Highways Department

Sl. No	Description of contract	Awardee Details	Name of Participant	Date of agreement	Initial Contract Price
1.	Contract for Supply of ArcGIS Advance Server Enterprise	M/s. NIIT GIS Ltd, 71, Uthamar Gandhi Salai, Nungambakkam, Chennai-34	M/s. NIIT GIS Ltd, 71, Uthamar Gandhi Salai, Nungambakkam, Chennai-34	22.03.2010	INR: 49,89,400/-
2.	Consultancy Services to customize, integrate and implement Geographic Information Systems (GIS) Software for Tamil Nadu Highways Department	M/s. Pixel Softek Pvt. Ltd., 8 th Floor, Vokkaligara Bhavana, Hudson Circle, Bangalore – 560027.	M/s. Pixel Softek Pvt. Ltd., 8 th Floor, Vokkaligara Bhavana, Hudson Circle, Bangalore – 560027.	29.12.2010	INR: 1,79,39,500/-
3.	Contract for Supply of Advance Data Collection Equipment for developing and implementing Geographic Information System in Highways Department, Tamil Nadu.	M/s Data Collection Ltd., 10B Bentinck Street, New Lynn, Auckland 0600, New Zealand.	1. M/s. Greenwood Engineering A/s and AE&C JV, Denmark 2. M/s. ARRB Group Ltd., Australia 3. M/s Data Collection Ltd.,	24.05.2011	INR: 5,82,99,775/-

Consultancy Services for P&FMS

Sl.No	Description of contract	Awardee Details	Name of the participants	Date of Agreement	Initial Contract Price (INR)
1	Consultancy Services to Procure and Implement Integrated Project, Human Resources and Finance Management System (P&FMS)	M/s. CMC Limited Centre Square - I, III floor C 28 - C35 Cipet Road, Thiru-vi-ka Industrial Estate, Guindy, Chennai - 600 032 Tel : 4422504500 www.cmcltd.com	1. M/s. CMC Limited, Chennai 2. M/s. Deloitte, Chennai 3. M/s. Peri Software Solutions, Chennai	12.7.2010	2,96,96,100

Performance Based Maintenance Contract

S.No.	Description of Contract	Name of work	Awardee details	Name of Participants	Date of agreement	Initial Contract Price
1.	PBMC	Performance Based Maintenance Contract for the Maintenance of Package 1 – Roads in TamilNadu.	Sree Venkateswara Road Construction (P) Ltd, Chengalpattu	<ol style="list-style-type: none"> 1. M/s. SPL Infrastructure (P) Ltd, Chennai, 2. M/s. Roman Tarmat Ltd, Mumbai 3. M/s. Sri. S. Subbiah and Company, Madurai 4. M/s. ELSAMEX S.A, Spain 5. M/s. R.K. & Sons, Salem 6. M/s. Sree. Venkateswara Road Constructions Private Limited, Chengalpattu, 7. M/s. C.K. Rajan, Trichy 8. M/s. E.K.K. & Co, Kerala 	3.9.2010	INR :48,03,08,644/-

S.No.	Description of Contract	Name of work	Awardee details	Name of Participant	Date of agreement	Initial Contract Price
2.	PBMC - SC	Supervision Consultancy Services for Performance Based Maintenance Contract (PBMC) for Package 1 – Roads in TamilNadu.	M/s. MSV International Inc, D-7, South City I, Gurgaon – 122002. Haryana.	<ol style="list-style-type: none"> 1. Egis Bceom International S.A in JV with Egis India Consulting Engineers Pvt, Ltd, Faridabad 2. CRAPHTS Consultants (I) Pvt Ltd, New Delhi 3. Lea Associates South Asia Pvt Ltd, New Delhi 4. MSV International Inc, Gurgaon 	24.01.2011	INR 5,20,56,000/-

Road Safety Assessment

Sl.No.	Description of contract	Awardee Details	Name of participants	Date of Agreement	Initial contract price
1	Consultancy Services to carryout Road Safety Assessment of the upgraded roads under contract TNRSP 01 and propose counter measures for implementation	The Dean (IC& SR), Indian Institute of Technology Madras, Chennai – 36	The Dean (IC& SR), Indian Institute of Technology Madras, Chennai – 36	25.2.2011	Rs.8,55,000/-

Strategic Option Study II

Sl.No.	Description of Contract	Awardee details	Name of Participants	Date of agreement	Initial Contract Price
1.	Consultancy Services to carryout Techno Economic Feasibility to prepare a Shelf of Projects for various financing options including Institutional Borrowing for improvements to Core Network in Tamil Nadu.	M/s. Indian Institute of Technology Madras, Chennai -600 036. Tamil Nadu.	(Single Source Selection) M/s. Indian Institute of Technology Madras, Chennai -600 036. Tamil Nadu.	01.03.2011 Agt. No. 12/2011-12	Rs.44,65,000/- including all taxes except Service Tax

Road User Satisfaction Survey (RUSS III)

Sl. No.	Description of Contract	Awardee Details	Name of Participants	Date of Agreement	Initial Contract Price
1.	Consultancy Services to carryout Final Road User Satisfaction Survey (RUSS III)	The Director, National Institute of Technical Teachers Training & Research, Taramani, Chennai – 113.	The Director, National Institute of Technical Teachers Training & Research, Taramani, Chennai – 113.	28.02.2012 Agreement No. 3/2011-12.	INR: 33,10,000/- Including all taxes except Service Tax.

End Term Impact Evaluation of Resettlement and Rehabilitation Implementation

1.	Consultancy Services for End Term Impact Evaluation of Resettlement and Rehabilitation Implementation for Milestones I, II, III & IV and ongoing road works under TNRSP.	The Director, National Institute of Technical Teachers Training & Research, Taramani, Chennai – 113.	The Director, National Institute of Technical Teachers Training & Research, Taramani, Chennai – 113.	28.02.2012 Agreement No. 4/2011-12.	INR: 15,00,000/- Including all taxes except Service Tax.
----	--	---	---	--	---